| Scope of | Work / | <sup>1</sup> Budge | t |
|----------|--------|--------------------|---|
|----------|--------|--------------------|---|

| PROPERTY ADDRESS: | Date: |
|-------------------|-------|
|-------------------|-------|

BORROWER: Date:

| Construction Item        | Description of Work | Labor Cost | Material | Cost | Misc.       | Total |
|--------------------------|---------------------|------------|----------|------|-------------|-------|
| Demolition               |                     | \$ -       | \$       | -    | \$ -        |       |
| Landscaping              |                     | \$ -       | \$       | - :  | \$ -        |       |
| Foundation / Structional |                     | \$ -       | \$       | - :  | \$ -        |       |
| Countertops              |                     | \$ -       | \$       | - :  | \$ -        |       |
| Cabinets                 |                     | \$ -       | \$       | - :  | \$ -        |       |
| Appliances               |                     | \$ -       | \$       | - :  | \$ -        |       |
| Carpet                   |                     | \$ -       | \$       | - :  | \$ -        |       |
| Hardwood                 |                     | \$ -       | \$       | - :  | \$ -        |       |
| Tile                     |                     | \$ -       | \$       | - :  | \$ -        |       |
| Vinyl                    |                     | \$ -       | \$       | - :  | \$ -        |       |
| HVAC                     |                     | \$ -       | \$       | - :  | \$ -        |       |
| Electrial                |                     | \$ -       | \$       | - :  | \$ -        |       |
| Plumbing                 |                     | \$ -       | \$       | - :  | \$ -        |       |
| Painting                 |                     | \$ -       | \$       | - :  | \$ -        |       |
| Drywall                  |                     | \$ -       | \$       | - :  | \$ -        |       |
| Trim                     |                     | \$ -       | \$       | - :  | \$ -        |       |
| Fixtures                 |                     | \$ -       | \$       | - :  | \$ -        |       |
| Doors                    |                     | \$ -       | \$       | - :  | \$ -        |       |
| Bathroom(s)              |                     | \$ -       | \$       | - :  | \$ -        |       |
| Windows                  |                     | \$ -       | \$       | - :  | \$ -        |       |
| Roofing                  |                     | \$ -       | \$       | - :  | \$ -        |       |
| Cleanup                  |                     | \$ -       | \$       | - :  | \$ -        |       |
| Misc.                    |                     | \$ -       | \$       | - :  | \$ -        |       |
| Total                    |                     | \$ -       | \$       | -    | <b>\$</b> - | \$ -  |